STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 11 FUND TOTAL
NUMBER OF Bl DDERS 4 ENG NEERS EST
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL
1 708, 212.
2 732, 674.
3 745, 640.
4 788, 469.

12/ 05/ 02
08-493504

B I

08- SBD- 15-41.1/41.7

D SUMMARY
I N SAN BERNARDI NO COUNTY | N

VI CTORVI LLE FROM 0.5 KM SQUTH OF

TO 0.5 KM NORTH OF ROY RODGERS
OVERCRGOSSI NG

H GHWAY PLANTI NG AND | RRI GATI ON

DEPARTMENT

HB32 749, 000

620, 000. 00

Bl DDER | D

00 4

75 3

75 2

00 1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 88, 212. 00

OF TRANSPORTATI ON

Bl D245
PACE 1
12/ 09/ 02
CONTRACT CODE 'E '
50 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

910

PERCENT OVER EST 14. 23

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BELAI RE VWEST LANDSCAPE | NC

P O BOX 6270
BUENA PARK CA 90620

DI VERSI FI ED LANDSCAPE CO

33801 WASHI NGTON STREET
W NCHESTER CA 92596

ZONDI ROS COPORATI ON PENI SULA
LANDSCAPI NG A JO NT VENTURE
2401 208TH STREET SUITE C 8
TORRANCE CA 90501

P AND D LANDSCAPE MANAGEMENT
SERVI CES

999 TOWN AND COUNTRY RD 4TH FL
ORANGE CA 92868

FAX

FAX

FAX

FAX

714 523-9200
00448636
714 523-9201

909 926- 7444
00576183
909 926- 7440

310 320- 2558
00795678
310 320- 2664

714 835- 4447
00810514
714 953-6989

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:
697, 264. 15

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



08- 493504 Bl D245

08- SBD- 15-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

12/ 05/ 02 12/ 09/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALCORN FENCE | TEM5 46 AND 47
Rl VERSI DE CA
MOORE ELECTRI C | TEM 49
CORONA CA
TRl BORI NG | TEM 44 ( PARTI AL)
LA HABRA CA
wcC C I TEM 3

LUCERNE VALLEY CA



08- 493504 Bl D245

08- SBD- 15-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 05/ 02 12/ 09/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AYALA BORI NG | TEM 44 ( PARTI AL)
FONTANA CA
CROWN FENCE | TEM 46 (PARTI AL)
SANTA FE SPRI NGS CA
MOORE ELECTRI C | TEM 49 ( PARTI AL)
CORONA CA
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONVENTAL NETWORK | TEMS 3 AND 4 (PORTI ON)

SANTA ANA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 W C C GENERAL ENG NEERI NG TRAFFI C CONTROL, SWEEPI NG SERVI CE AND EQUI PMENT RENTAL
P O BOX 1480

LUCERNE VALLEY CA 92356

ALCORN FENCE COVPANY CHAI'N LI NK GATE
6445 PEDLEY ROAD
RI VERSI DE CA 92519

AYALA BORI NG | NC BORI NG FOR WELDED STEEL PI PE CONDUI T
10150 POPLAR AVE
FONTANA CA 92335

STATEW DE SAFETY SI GNS | NC CONSTRUCTI ON AREA SI GNS AND DELI NEATOR
P O BOX 1440
Pl SMO BEACH CA 93448

CONTI NUED ON NEXT PAGE



08- 493504 Bl D245

08- SBD- 15-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

12/ 05/ 02 12/ 09/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES | NC PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
1569 A FI TZGERALD DR
PINOLE CA 94564

V T ELECTRIC | NC ELECTRI C SERVI CE
13280 GEMSTONE CT
CHI NO HI LLS CA 91709



08- 493504 Bl D245

08- SBD- 15- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/ 05/ 02 12/ 09/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 000. 00* 5, 000. 00
5 200002 ROADSI DE CLEARI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
6 030100 GRAVEL MULCH MR 3, 300 20. 00 66, 000. 00
7 200114 ROCK BLANKET MR 790 60. 00 47, 400. 00
8 202011 MULCH VB 5, 440 30. 00 163, 200. 00
9 204001 PLANT ( GROUP A) EA 1, 580 10. 00 15, 800. 00
10 204002 PLANT ( GROUP B) EA 1, 270 21. 00 26, 670. 00
11 204003 PLANT ( GROUP C) EA 130 100. 00 13, 000. 00
12 204005 PLANT ( GROUP E) EA 83 100. 00 8, 300. 00
13 204053 W LD FLOAER SEEDI NG HA 0.1 5, 000. 00 500. 00
14 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 115, 000. 00* 115, 000. 00
15 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 5, 000. 00* 5, 000. 00
16 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 10 275. 00 2, 750. 00
17 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 11 290. 00 3, 190. 00
18 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 1 310. 00 310. 00
19 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 1 1, 500. 00 1, 500. 00
(WALL MOUNTED)
20 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 7,810 6. 00 46, 860. 00
(SUPPLY LI NE)
21 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 1,225 7.00 8, 575. 00
(SUPPLY LI NE)
22 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 985 8. 00 7, 880. 00
(SUPPLY LI NE)
23 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 865 9. 00 7, 785. 00
(SUPPLY LI NE)
24 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 700 10. 00 7, 000. 00
(SUPPLY LI NE)
25 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 21 12.00 252. 00
(SUPPLY LI NE)
26 (F) 208288 50 MM PLASTI C Pl PE (PR 315) M 275 11. 00 3, 025. 00
(SUPPLY LI NE)
27 (F) 208289 65 MM PLASTI C Pl PE (PR 315) M 545 14. 00 7, 630. 00
(SUPPLY LI NE)
28 208304 WATER METER EA 1 20, 500. 00 20, 500. 00



08- 493504 Bl D245

08- SBD- 15- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
12/ 05/ 02 12/ 09/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

29 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 1 1, 000. 00 1, 000. 00
30 208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 1 1, 000. 00 1, 000. 00
31 208465 SPRINKLER ( TYPE A-5) EA 23 35. 00 805. 00
32 208466 SPRI NKLER ( TYPE A- 6) EA 32 40. 00 1, 280. 00
33 208475 SPRI NKLER ( TYPE B- 5) EA 37 25. 00 925. 00
34 208476 SPRI NKLER ( TYPE B- 6) EA 61 30. 00 1, 830. 00
35 208482 SPRI NKLER ( TYPE G- 2) EA 1,925 12.00 23, 100. 00
36 208490 40 MM GATE VALVE EA 1 200. 00 200. 00
37 208491 50 MM GATE VALVE EA 3 225. 00 675. 00
38 208492 65 MV GATE VALVE EA 8 250. 00 2, 000. 00
39 (F) 208501 40 MM PLASTI C Pl PE ( SCHEDULE 40) M 16 20. 00 320. 00

(SUPPLY LI NE)
40 208511 40 MM WE STRAI NER EA 1 200. 00 200. 00
41 208512 50 MM WE STRAI NER EA 3 225. 00 675. 00
42 030101 65 MM WE STRAI NER EA 4 250. 00 1, 000. 00
43 030102 50 MM FLOW SENSOR EA 1 450. 00 450. 00
44 208800 300 MM WELDED STEEL Pl PE CONDUI T M 45 340. 00 15, 300. 00
(6.35 MM THI CK)

45 260201 CLASS 2 AGGREGATE BASE VB 290 50. 00 14, 500. 00
46 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 1, 750. 00 1, 750. 00
47 (S) 820107 DEL| NEATOR ( CLASS 1) EA 15 125. 00 1, 875. 00
48 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 2,000. 00 2, 000. 00
49 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 4, 200. 00* 4, 200. 00
50 999990 MOBI LI ZATI ON LS LUMP SUM 20, 000. 00* 20, 000. 00

TOTAL 708, 212. 00



08- 493504 Bl D245
08- SBD- 15-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
12/ 05/ 02 12/ 09/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 6, 200. 00* 6200. 00 5, 000. 00* 5000. 00 8, 000. 00* 8000. 00
2 8, 000. 00~ 8000. 00 5, 000. 00~ 5000. 00 18, 339. 92* 18339. 92
3 5, 800. 00* 5800. 00 4, 000. 00* 4000. 00 2, 750. 00* 2750. 00
4 12, 000. 00~ 12000. 00 10, 000. 00~ 10000. 00 26, 742. 44* 26742. 44
5 10, 000. 00* 10000. 00 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00
6 12. 50 41250. 00 17.00 56100. 00 15. 48 51084. 00
7 70. 00 55300. 00 60. 00 47400. 00 57. 66 45551. 40
8 20. 50 111520. 00 30. 00 163200. 00 24.13 131267. 20
9 8.75 13825. 00 6. 50 10270. 00 10. 45 16511. 00
10 19. 00 24130. 00 25.00 31750. 00 31. 53 40043. 10
11 180. 00 23400. 00 50. 00 6500. 00 38. 44 4997. 20
12 265. 00 21995. 00 5.00 415. 00 126. 87 10530. 21
13 6, 850. 00 685. 00 50, 000. 00 5000. 00 14, 306. 00 1430. 60
14 166, 700. 00* 166700. 00 75, 000. 00* 75000. 00 166, 212. 36* 166212. 36
15 6, 800. 00* 6800. 00 25, 000. 00* 25000. 00 5, 100. 00* 5100. 00
16 225. 00 2250. 00 200. 00 2000. 00 300. 00 3000. 00
17 245. 00 2695. 00 225.00 2475. 00 330. 00 3630. 00
18 265. 00 265. 00 250. 00 250. 00 350. 00 350. 00
19 3, 250. 00 3250. 00 5, 000. 00 5000. 00 7, 900. 00 7900. 00
20 5.00 39050. 00 5.00 39050. 00 5.50 42955. 00
21 6.75 8268. 75 5. 00 6125. 00 6. 00 7350. 00
22 7.00 6895. 00 5.25 5171. 25 7.00 6895. 00
23 8. 00 6920. 00 6. 00 5190. 00 8. 00 6920. 00
24 9. 00 6300. 00 6. 50 4550. 00 8. 50 5950. 00
25 13. 00 273.00 7.00 147. 00 9. 00 189. 00
26 16. 00 4400. 00 7.00 1925. 00 13. 00 3575. 00
27 18. 00 9810. 00 7.50 4087. 50 14. 00 7630. 00
28 19, 450. 00 19450. 00 20, 000. 00 20000. 00 23,224.08 23224.08
29 1, 350. 00 1350. 00 2, 000. 00 2000. 00 1,582. 00 1582. 00
30 1, 100. 00 1100. 00 2, 000. 00 2000. 00 1, 000. 00 1000. 00
31 24. 00 552. 00 35. 00 805. 00 21.70 499. 10
32 48. 00 1536. 00 35. 00 1120. 00 37.90 1212. 80
33 23. 00 851. 00 30. 00 1110. 00 10. 12 374. 44
34 48. 00 2928. 00 30. 00 1830. 00 30. 59 1865. 99
35 14. 00 26950. 00 30. 00 57750. 00 12. 00 23100. 00
36 175. 00 175. 00 300. 00 300. 00 224.18 224.18
37 185. 00 555. 00 350. 00 1050. 00 275. 57 826.71
38 195. 00 1560. 00 400. 00 3200. 00 348. 15 2785. 20
39 26. 00 416. 00 20. 00 320. 00 15. 00 240. 00




08- 493504 Bl D245

08- SBD- 15-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
12/ 05/ 02 12/ 09/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 425. 00 425. 00 400. 00 400. 00 202. 00 202.00
41 445. 00 1335. 00 500. 00 1500. 00 237.00 711. 00
42 525. 00 2100. 00 600. 00 2400. 00 278.00 1112. 00
43 625. 00 625. 00 1, 000. 00 1000. 00 500. 00 500. 00
44 245. 00 11025. 00 300. 00 13500. 00 290. 00 13050. 00
45 48. 00 13920. 00 50. 00 14500. 00 132.18 38332. 20
46 1, 500. 00 1500. 00 1, 500. 00 1500. 00 2,398.00 2398. 00
47 65. 00 975. 00 50. 00 750. 00 50. 00 750. 00
48 2, 365. 00 2365. 00 3, 000. 00 3000. 00 3, 000. 00 3000. 00
49 5, 000. 00~ 5000. 00 5, 000. 00~ 5000. 00 9, 000. 00* 9000. 00
50 38, 000. 00* 38000. 00 75, 000. 00* 75000. 00 22,575.87* 22575. 87

TOT 732,674.75 745, 640. 75 788, 469. 00



